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(Proposals must be prepared in accordance with NJDOT’ s Information and Instructions for Preparing
Proposals. Please visit:

http: //www.state.nj.us/transpor tation/r efdata/r esear ch/pdf/techpr opr espr oj .pdf

Revised Proposal Evaluation Forms are available for your information on the website.)

Proposa s will be based on the merit of the information contained in the proposal. Budgets will be
evaluated separately. Please place three (3) copies of the budget for this project in a separate sealed
envelope.

. RESEARCH PROBLEM STATEMENT, BACKGROUND AND OBJECTIVES

New Jersey’'s 2011 Energy Master Plan energy goal is to procure 22.5% of its power from renewable
resources by 2021. Offshore Wind (OSW) development is a significant goal of the current
Administration and the current policy framework for OSW development is fixed by the Energy Master
Plan (EMP) and the Offshore Wind Economic Development Act (OWEDA). The OWEDA called for at
least 1,100 MW of Offshore Wind generations to be subsidized by an Offshore Wind Renewable Energy
Certificate (OREC) program, proving New Jersey is serious about OSW production.

Geographically bordering on the Atlantic Ocean, the State of New Jersey presents atotal of 130 miles of
coastline. An areaisidentified off the coast between Point Pleasant Beach (North) and North Wildwood
(South) to support New Jersey’s OSW program. This zone appears best for its wind energy capture and
proximity with port facilities. Eleven lease blocks are slated for OSW development in this zone.
Developers have expressed an interest in the instalation of over 12,000 MW and as a result a
competitive bidding process will take place in 2012.

The overarching goa of this research is to provide information and recommendations that ensure that
the maritime aspects, both vessel and port interface, of OSW development do not impede the state’s
desire to make a gignificant contribution to the achievement of the green eectricity production
objectives set by the federal government and New Jersey’s 2011 Energy Master Plan. Research should
be specific to vessel requirements, characteristics needs and costs, and, the land-use/wharf-side aspects
of maritime port facilities as they relate to OSW industry development. Research should not include
OSW siting, a discussion of overall costs/benefits and/or environmental considerations.

The objective of this research is to identify the criticd maritime components of OSW industry
development for installation, construction, operation and maintenance of OSW.
The primary aspects of thisresearch are:

1. ldentify vessel types, needs and operating characteristics through all phases of OSW devel opment.
Identify regulatory or legislative requirements and/or other road blocks to the use of particular vessels.
Identify competitive advantages and disadvantages of vessel acquisition, lease, construction or other
alternatives. Propose solutions and recommendations that best position the state of New Jersey to be the



national leader in OSW devel opment, including potential inter-state or cooperative endeavors. Financial
aspects and considerations of vessal acquisition (in order of magnitude) should be presented.

2. Propose a port/OSW industry interface strategy for short, mid-, and long-term industry development.
In general terms, identify the maritime port life-cycle requirements for installation, construction,
operation and maintenance based on geographic factors, potential manufacturing, labor pool, known port
development and the potential for multi-use development at New Jersey’s smaller East coast ports and
marinas. A hypothetical maritime facility feasible use timeline over a 20 year horizon should be
presented.

NJDOT Office of Maritime Resources will facilitate and coordinate interaction with the Department of
Environmental Protection (DEP) Office of EGGE, the NJ BPU, other state/Federal agencies, OSW
businesses, port officials, marina owner/operators and related interest groups. A review of European
and international industry standards, lessons-learned and BMPs should be incorporated into this
research.

. TASKS

[Provide a listing of appropriate general tasks divided into phases based on types of work (e.g.,
laboratory, field) or by year (e.g., year 1, year 2) or other appropriate milestones|

The NJDOT is seeking the insight of proposal responders on how best to achieve the research
objectives. Proposers are expected to describe a research effort that can realistically be accomplished
as expeditiously as possible. Proposals must present the proposers' current thinking in sufficient detail
to demonstrate their understanding of the problem and the soundness of their approach for conducting
the required research.

PHASE | —Literature Search

Conduct aliterature search of the current state of the practice.

After the award of the project, a more comprehensive literature search should be conducted. At the
completion of this literature search, the Pl will make a presentation to the Research Project Selection
and Implementation Panel to discuss their findings and to discuss the appropriate research approach.

PHASE Il — Research Approach and Anticipated Results

Clear description of how you will solve the problem and implement anticipated findings. Work may be
divided into phases (e.g., Laboratory, Field or Year 1, Year 2) as necessary to clarify tasks. Exit Criteria
must be developed during this phase.

. IMPLEMENTATION AND TRAINING PLAN

The Pl must meet with the Research Project Selection and Implementation Panel (RPSIP) and other
NJDOT units to present the findings and as appropriate train these personnel in the use the project
results. The Pl will develop an implementation plan as per the guidelines provided by NJDOT Research
Bureau.

. DELIVERABLES:

[List of minimum deliverables necessary to complete the project]
Presentation of Summary of Literature Search Results

Discussion to Support and Refine the Project Tasks

Project work plan.

Technical Memorandum on the survey results

Technical memorandum on the measures that are working or not working
Technical memorandum on actions taken
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» Interim Status reports suitable for Senior Leadership if required

» Quarterly Reports and Final report with appropriate tables, graphs and charts in hard copy
version, PDF file format, Word, and on CD ROM. Two copies plus one per RSIP member of
each presentation, technical memorandum, draft final report and Final Report (10 copies).
The Fina Report and Tech Brief are due three (3) months before the end date of the project to
alow time for review by the Research Project Selection and Implementation Panel. Final
Acceptance will be granted upon receipt of ten copies of the approved final report.

. CONTRACT TIME:

The PI must provide the anticipated research study duration based on the proposed tasks. Consideration
should be given to potential impediments so that adjustments are incorporated into the schedule
minimizing the need for time extensions.

. CONTACTS

Upon request, and subject to staff availability, a meeting may be scheduled with interested parties after
the RFP s are distributed to refine the objectives and deliverables and to promote a better understanding
of the research needs. Questions on thistopic shall not be directed to any Research Project Manager,
Research Customer, or any other NJDOT person. All questions and answers may be addressed during
this meeting (if conducted) or through e-mail. Visit the Bureau of Research website for information
about the Bureau of Research. Contact Camille Crichton-Sumners before November 14, 2011
(Camille.CrichtonSumners@dot.state.nj.us) with RFP related questions or to express your interest in
requesting or participating in a pre-proposal meeting.

. DEADLINE

Proposals (7 single-bound copies) are due at the NJDOT Bureau of Resear ch
No later than 4:00 PM 12/15/11

Authorization to Begin Work: -- To be negotiated.

. DELIVERY INSTRUCTIONS:

For private, paid messenger services such as Federal Express, DHL, UPS, etc., or for hand-carried
deliveries:

2012 PROPOSAL-NJDOT

New Jersey Department of Transportation
Bureau of Research

1035 Parkway Avenue

Trenton, New Jersey 08625-0600

For U.S. Postal Service mail:

New Jersey Department of Transportation
ATTN: Camille Crichton-Sumners
Manager, Bureau of Research

PO Box 600

Trenton, New Jersey 08625-0600



